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Construction Indirects Index 
 
WBS   Description         Incremental Cost  Total Cost, $ 
0.1.02.04  CONSTRUCTION MANAGEMENT     Total WBS 0.1.02.04 = $254,420,300 
 
 
0.1.02.04.001  CONSTRUCTION NON-MANUAL STAFFING    $124,120,500 
   Construction Management staffing includes Project  

Construction Manager, all line managers for safety, quality 
procurement, administration and construction    ___________________________________ 
          Total WBS 0.1.02.04.001 = $124,120,500 
 
 

The following index catalogs the topics covered in the Construction Indirect Costs (other than non-manual management and supervision and 
direct craft labor related to facility construction) and identifies them by related category. 
 
WBS           Description               Section   Incremental Cost  Total Cost, $ 
0.1.02.04.002   TEMPORARY FACILITIES 

   Construction Plant Facilities and  
Other Indirect Costs for Construction   C  $ 24,165.200 
(space and services, office, change, water etc.)   _________________________________ 

          Total WBS 0.1.02.04.002 = $24,165,200  
 
0.1.02.04.003   EQUIPMENT (rental) 
    Construction Equipment     A  $ 34,752,500 

(Generally mobile items exceeding $1,500)  
 

 Small Tools & Consumables    B  $   8,357,828 
(Identified groupings, $/mnhr of direct labor)   ___________________________________ 

             Total WBS 0.1.02.04.003 = $43,110,300 
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0.1.02.04.004   OTHER SERVICES 
    Construction Acceptance Test 

Facilities & Services     E  $ 15,604,800 
(includes, de-min water, gases, training 

    factory test techs., etc) 
 
 
   Scheduled & Casual Overtime, snow days, 
   and shift differential     E-2  $ 10, 396,100 
 

 
 

 Designer A/E Services    F  $ 13,252,600 
(A/E costs for design to correct  

    construction errors and oversights) 
 
 

 Field Office / Hiring Expense    G  $   3,544,800 
(includes recruiting, presentation, travel, 

    computers/programming, etc.) 
 
    Home Office Support to Construction  H  $     265,700 
    (travel, lodging, overheads, escalation, etc.) 
 

Out of Pockets      I  $   4,061,200 
    (relocation, household moves, misc.)     ___________________________________ 
             Total WBS 0.1.02.04.004 = $ 47,125,200 
 
 
 
0.1.02.04.005   CLEANUP 

 Support Labor for cleanup and final de-mob  D  $  9,174,400  
(janitorial, maintenance,)      ___________________________________ 

             Total WBS 0.1.02.04.005 = $   9,174,400 
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0.1.02.04.006   CRAFT TESTING AND TRAINING 
    Initial craft site orientation and training and  

includes follow-up refresher training, evacuation 
drills and welder certification.    E-1  $    2,696,100 

             ___________________________________ 
             Total WBS 0.1.02.04.006 = $    2,696,100 
    
 
 
0.1.02.04.007   DST & TRANSFER LINE 

Estimated Cost of 4 parallel feed lines that  
replaced the original Contract requirement  
for use of Double Shell Tank and Transfer  
Lines, see Mod. 012       $       622,600 

             ___________________________________ 
             Total WBS 0.1.02.04.007 = $      622,600 
 
0.1.02.04.008   MATERIAL HANDLING 
    Includes double handling long lead items and  
    maintenance and preservation of stored  
    long lead and other equipment   D-1  $    3,406,000 
             _____________________________________ 
             Total WBS 0.1.02.04.008 = $    3,406,000 
 
0.1.02.04.009   OTHER CONSTRUCTION INDIRECTS 
 
     Financing      J  $  by others 
 

   Bonds       K  $  by others 
 

   Insurance      L  $  by others 
 

   Taxes       M  $  by others 
 
   


